Project Name: 2016 Trenchless Long Lining Repairs
Engineer's Estimate SAK Construction, LLC |[ Insituform Technologies Visu-Sewer of Hoerr Construction, Inc. J. C. Dillon, Inc.
Project Number: 2016-28 864 Hoff Road USA, LLC Missouri, LLC 1601-D W. Luthy Dr PO Box 3590
O'Fallon, MO 63366 17988 Edison Ave 7895 St. Clair Avenue Peoria, IL 61615 Peoria, IL 61612
City Engineering Chesterfield, MO 63005 E. St. Louis, IL 62203
Bid Date: Thursday, 07/14/2016 Division Ph. 636-385-1034 Ph. 309-691-6653 Ph. 309-689-1596
Fax 636-385-1100 Ph. 314-409-5069 Ph. 262-695-2340 Fax 309-691-6739 Fax NIA
Time: 10:30 AM. Fax 636-898-5094 Fax 262-695-2359
Boyd Hirtz, VP Mike Kaisner or Chen Dillon
Fund: Sewer Fund bidcippc@sakcon.com Whittney Schulte, Keith Alexander Andrew Hoerr
Assistant Secretary visu-info@visu-sewer.com info@hoerr.com ChenDillon@jcdilloninc.com
Organization Code: 79487906 Wschulte@Aegion.com || jamesb@visu-sewer.com
Object Code: 489030
I:f: Pay Item QTY Unit || Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 |[sANITARY SEWER LINER, 8 INCH 13,875|| FOOT $26.00| $360.750.00)|  $20.00| $277,500.00)|  $19.00| $263,625.00]  $22.30| $309,412.50]  $22.50| $312,187.50]  $36.00] $499,500.00]
2 |[SANITARY SEWER LINER, 10 INCH 1,824]] FOOT $31.00] $56.544.00(  $21.00| $38.30400]  s25.00] $4560000]  s26.10] sa70640]  s26.00] sazazaco]  s3s.00 s6564.00]
3 [lsANITARY SEWER LINER, 12 INCH 536|| FOOT $36.00] $19296.001  $33.00 $17,688.00|  $33.00] $17.688.00]  s3440| $18.438.40]  $35.00] s18,760.00]  $64.00 $34,30400]
4 |[SANITARY SEWER LINER, 18 INCH 300]( FooT $80.00| 52400000  $65.00| $19.50000(  s63.00| s18900.00]  s6020| sts,06000]  sez00| s1ec0000]  s78.00] s23.40000)
5 |[PROTRUDING LATERAL CUT-OUT 16| EACH || $25000] $4.000.00| s250.00] s4,00000( s150.00] 304000 s150.00] $2.400.00] $30000 $4,800.00  $220.00]  $3,520.00]
6 |[SANITARY SEWER LATERAL REINSTATEMENT 279| EACH $80.00| $22.32000(  s20.00] s558000|  s2500] seovs00|  s1000] s2.7000]  $75.00 $20,925.00]  $150.00] s41,850.00]
7 |[FINAL PROJECT REPORT 1| LSumMl s200000] s2,00000] s25000]  s250.00] s1.000.00] s1,00000] s1s000]  s15000] sso000]  ssoood] s7s0.00 $750.00]
8 |lCURED-IN-PLACE LINER TESTING 54 EACH || $300.00| $16200.00| 5200.00[ st0.800.00f 310000 s5400.00] s150.00] 810000 s130.00] $7,02000] 15000 $8,100.00]
9 ’ISIEI)EURCATTIE;)NNSSAE'SNE%(ETI;:z\ll%’;i’ EXTENSIONS. 1[| EAcH || $40,000.00 $4o,ooo.oo“ $40,000.00 $40,ooo.oo" $40,000.00( $40,000.00f| $40,000.00 $4o,ooo.00" $40,000.00 $40,ooo.oo" $40,000.00| $40,000.00
10_|[INITIAL SEWER CLEANING AND VIDEO INSPECTION || 16,535|| FOOT $1.50] $24,802.50 $2.90] $47,951.50 $4.15| $68,620.25 $2.50] $41,337.50 $2.30] $38,030.50 $3.25| $53,738.75
TOTAL BIDS (AS CORRECTED) $569,912.50 $461,573.50 $470,848.25 $488,294.80 $508,247.00) $770,826.75
Percent Over Under ENGINEER'S ESTIMATE I[ -19.01% || -17.38% -14.32% || -10.82% [ 35.25%
%,%. =z %} / Z 1406

Matthew C. Newell, P.E., City Engineer

Date
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